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GRASS VALLEY SCHOOL DISTRICT 
10840 GILMORE WAY 
GRASS VALLEY CA 95945 
 
 

SUMMARY OF PROJECT COSTS 
 

CONSTRUCTIO
N  

 SOFT 
COST   CONTINGENCY   PROJECT COST  

     

MARGARET G. SCOTTEN SCHOOL 9,264,022 1,482,243 926,402 11,672,667 
LYMAN GILMORE MIDDLE SCHOOL 10,507,097 1,681,136 1,050,710 13,238,943 
BELL HILL ACADEMY 3,172,212 507,554 317,221 3,996,987 
GRASS VALLEY CHARTER SCHOOL 9,038,937 1,446,230 903,894 11,389,061 

TOTAL CONSTRUCTION       $40,297,658 

     

BELL HILL ACADEMY 
REPLACEMENT CAMPUS 

12,471,690 1,995,470 1,247,169 15,714,329 

     
ASSUMEND SOFT COST     

DSA PERMIT FEE, ARCH/ENGR, INSPECTOR & 
TESTING 

16.00%    

CONSTRUCTION CONTINGENCY 10.00%    
TOTAL SOFT COSTS 26.00%       
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GRASS VALLEY SCHOOL DISTRICT 
10840 GILMORE WAY 
GRASS VALLEY CA 95945 
 
 

   GRAND TOTAL - ALL FACILITIES      
        

  
PROBABLE PROJECT COST BY PRIORITY 

HEALTH / 
SAFETY ADA FACILITY 

PRESERVATION MODERIZATION NEW 
IMPROVEMENT 

SUBTOTAL 727,402 887,186 7,775,147 5,766,035 16,826,498 

SOFT COST 116,384 141,950 1,244,023 922,566 2,692,240 

CONTINGENCY 72,740 88,719 777,515 576,604 1,682,650 

PROJECT COST 916,526 1,117,854 9,796,685 7,265,205 21,201,388 

          40,297,658 
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MARGARET G. SCOTTEN SCHOOL 

    MARGARET G. SCOTTEN SCHOOL   
        

  
PROBABLE PROJECT COST BY PRIORITY 

HEALTH / 
SAFETY ADA FACILITY 

PRESERVATION MODERIZATION NEW 
IMPROVEMENT 

SUBTOTAL 339,568 215,534 2,110,599 1,374,877 5,223,444 
SOFT COST 54,331 34,485 337,696 219,980 835,751 

CONTINGENCY 33,957 21,553 211,060 137,488 522,344 
PROJECT COST 427,856 271,572 2,659,355 1,732,345 6,581,540 

          11,672,667 

                                                              4

FINAL DRAFT 
10/8/17



                                                              5

FINAL DRAFT 
10/8/17



MARGARET G. SCOTTEN SCHOOL   

 CONSTRUCTION  PROJECT 

MODERNIZE MPR ADD STAGE AND BLEACHERS 790,209 995,663 
WEATHER PROOF ROOF OF ENTIRE CAMPUS 329,914 415,691 
MODERNIZE TECHNOLOGY / TELECOM 186,135 234,530 
NEW AND REFURBISHED PLAYSTRUCTURES 238,875 300,983 
RESURFACE AND REPAIR BLOCKTOPS 289,380 364,619 
PAINT AND UPGRADE ALL CLASSROOMS 944,239 1,189,741 
REPLACE OLD HVAC UNITS 518,700 653,562 
REPAIR AND REPLACE SIDEWALKS (ADA AND 
RAISED) 99,918 125,897 

REPAIR AND REPLACE SWAMP COOLER IN MPR 47,775 60,197 
OUTDOOR EATING WITH TABLES AND COVERED  170,915 215,353 
PARKING LOTS EXPANDED 86,788 109,353 
ADDITIONAL FENCING 29,484 37,150 
SHADE STRUCTURE AND TABLES BETWEEN C&D 170,915 215,353 
REPLACE FURNITURE 248,430 313,022 
IDENTIFY AND REPAIR UNDERGROUND UTILITIES 96,277 121,309 

ADD WING OF PORTABLE CLASSROOMS/WITH 
RESTROOMS 4,043,269 5,094,519 

 8,291,222 10,446,940 
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/06/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: MARGARET G. SCOTTEN SCHOOL GSF: 36,694                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL
W/ PRORATES

1.01 SITEWORK 1,231,813                 1,681,425       
1.02 ADMINISTRATION BUILDING 228,872                    312,411          
1.03 MULTIPURPOSE BUILDING 578,908                    790,209          
1.04 BUILDING A 224,517                    306,466          
1.05 BUILDING B 224,017                    305,783          
1.06 BUILDING C - MODULAR CLASSROOMS 346,899                    473,517          
1.07 BUILDING D 527,533                    720,083          
1.08 BUILDING L 462,168                    630,859          
1.09 NEW WING  - 9 MOD CLASRMS & RESTROOMS 2,962,102                 4,043,269       

-                     
-                       

SUBTOTAL (SUBCONTRACTOR COST) 184.96                   6,786,829                  -                       
-                       

PRORATES (SUM OF PRORATES BELOW) 36.50% 67.51 2,477,193 -                     
-                       

TOTAL CONSTRUCTION COSTS 252.47             9,264,022         
-

ALAMEIDA
ARCHITECTURE

9,264,022            
                     

PRORATES - ITEMS -                     
GENERAL CONDITIONS 12.00% 814,419                    -                     
DESIGN CONTINGENCY 5.00% 339,341                    -                     
ESCALATION -18 MONTHS 4.50% 305,407                    -                     
GEOGRAPHIC FACTOR 5.00% 339,341                    -                     
OVERHEAD & PROFIT 8.00% 542,946                    -                     
BONDS 2.00% 135,737                     -                       

-                                -                       
SUBTOTAL 1.01 NONE PRIORITY

1.01 SITEWORK

INSTALL NEW PLAY APPARTUS                   1 L.S.            110,000.00 110,000                    N
MODIFY EXISTING PLAY APPARUTUS                   1 L.S.              65,000.00 65,000                      HS
INSTALL NEW SYNTHETIC SOFT FALL AREA            4,500 S.F.                       4.75 21,375                      HS
RESURFACE ASPHALT PLAY AREA (OVERLAY)          40,000 S.F.                       2.65 106,000                    FP
RESURFACE ASPHALT PARKING LOT (OVERLAY)          40,000 S.F.                       2.65 106,000                    FP
EXPAND PARKING LOT - NEW AC PAVING/STRIPING N
    CLEAR/GRUB          10,000 S.F.                       0.18 1,800                        N
    CUT AND FILL (ASSUMED BALANCED)            1,667 C.Y                       2.70 4,500                        N
    TREE REMOVAL                 10 EA                   950.00 9,500                        N
    6" BASE AND 3" ASPHALT SURFACE          10,000 S.F.                       4.75 47,500                      N
    PARKING LOT STRIPPING                 24 Stall                     11.70 281                          N
CONCRETE FLAT WORK REPLACEMENT -                               ADA
   Removal Existing Concrete            2,000 S.F.                       0.95 1,900                        ADA
   Aggregate base section            2,000 SF                       2.65 5,300                        ADA
   4" Compacted Under Concrete            2,000 SF                       3.00 6,000                        ADA
   Form, Pour, Finish            2,000 SF                     12.00 24,000                      ADA
ACCESSIBLE SITE HAND RAILS               200 LF.                   180.00 36,000                      ADA

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/06/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: MARGARET G. SCOTTEN SCHOOL GSF: 36,694                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

NEW SITE FURNISHINGS - TABLE /BENCHES                   5 EA 885    4,425                        M
NEW SHADE STRUCTURE BETWEEN BLDGS C & D                   1 L.S.            123,000.00 123,000                    N
NEW SHADE STRUCTURE - SECOND LOCATION                   1 L.S.            123,000.00 123,000                    N
REPLACE SITE DOMESTIC WATER LINES               460 LF 58.30                   26,818                      FP
FERTILIZE AND RESEED SOFTBALL. FIELD        185,000 S.F.                       0.48 88,800                      FP
FERTILIZE AND RESEED ATH. FIELD        185,000 S.F.                       0.48 88,800                      FP
REPLACE SITE IRRIGATION WATER LINES -                               FP
    Replace irrigation lines laterals up to 2 1/2" LF 6.82                     -                               FP
    Replace irrigation lines field 1 1/2 dia (Assume 50% req.) LF 13.73                    -                                FP

    Replace irrigation heads at field  (50% replacem't) 185,000        S.F. 0.90                      166,500                     FP
REPLACE BACK FLOW PREVENTER 1                  EA 3,200.00                3,200                        HS
INSTALL/ REPLACE ISOLATION VALVES                 12 EA 233.20                  2,798                        FP
REPLACE SITE SEWER LINES               600 L.F.                     31.43 18,858                      FP
REPLACE SITE GAS DISTRIB               600 L.F.                     31.43 18,858                      FP
REPLACE SITE ELEC. DISTRIB -                               FP
Replace site electrical conduits where believed original LF                     15.50 FP
Replace site electrical conductors UP TO 350MCM L.F.                     18.00 FP
Replace site electrical conductors UP TO 2 O L F 8 00 FPReplace site electrical conductors UP TO 2 O L.F.                       8.00 FP
ORNAMENTAL FENCE W/ CONCRETE FTGS               200 L.F.                     96.00 19,200                      HS
ORNAMENTAL GATES                   2 EA                1,200.00 2,400                        HS

-                               

SUBTOTAL 1.01 1,231,813                  

1.02 ADMINISTRATION BUILDING
-                               

NEW CLOCK SPEAK PHONE SYSTEM (CAMPUS WIDE)           36,694 S.F.                        2.90 106,413                     M
NEW FIRE ALARM SYSTEM / ECC CENTER                   1 EA.              12,000.00 12,000                      HS
NEW FIRE ALARM HEAT AN SMOKE DETECTORS            3,858 S.F.                       3.70 14,275                      HS
INSTALL WIRELESS HUB CONTROLLER                   1 EA.                5,500.00 5,500                        M
INSTALL WIRELESS TECH HUB                   1 EA.                1,500.00 1,500                        M
REPLACE STANDING SEAM ROOFING            4,000 S.F.                     15.09 60,360                      FP
ADA SIGNAGE                 17 EA.                   225.00 3,825                        ADA
REPLACE HVAC - PACKAGE UNITS                   2 EA.              12,500.00 25,000                      FP

-                               
-                               

-                                
SUBTOTAL 1.02 228,872                     

1.03 MULTIPURPOSE BUILDING

NEW STAGE - ADDITION -                               
   FOUNDATION            1,000 S.F.                     21.36 21,356                      N
   CONCRETE SLAB            1,000 S.F.                     14.92 14,921                      N
   CARENTRY WALLS /ROOFS            1,000 G.S.F.                     52.32 52,320                      N

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/06/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: MARGARET G. SCOTTEN SCHOOL GSF: 36,694                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

   DRYWALL            1,000 G.S.F.                     18.46 18,460                      N
   INTERIOR ELECTRICAL            1,000 S.F.                     33.55 33,550                      N
   STAGE/UDERSTAGE FRAMING            1,000 S.F.                     11.55 11,546                      N
   MAPLE FLOORING            1,000 S.F.                     15.21 15,213                      N
   STANDING SEAM ROOF            1,000 S.F.                     15.09 15,090                      N
   STAGE EQUIPMENT (LIGHTING RIGGING ETC)               880 G.S.F.                   129.33 113,810                    N
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            5,170 S.F.                       3.70 19,129                      HS
REPLACE M.P. FLOORING W/ SPORT SURFACE            4,200 S.F.                       9.63 40,448                      M
REPAIR / REFINISH STANDING SEAM ROOFING            5,170 S.F.                       4.20 21,714                      FP
INSTALL WIRELESS TECH HUB                   1 EA.                1,500.00 1,500                        M
REPLACE HVAC - 300 MBTU 1200 CFM                   1 EA.              35,000.00 35,000                      FP
ADDITION FOR SMALL BLEACHERS               500 S.F.                   225.00 112,500                    N
BLEACHERS               125 SEAT                   290.00 36,250                      N
INTERIOR PAINTING            5,270 G.S.F.                       2.50 13,175                      FP
ADA SIGNAGE                  13 EA.                    225.00 2,925                         ADA

SUBTOTAL 1.03 578,908                     

1.04 BUILDING A

NEW FIRE ALARM HEAT AND SMOKE DETECTORS            3,856 S.F.                       3.70 14,267                      HS
REPAIR / REFINISH STANDING SEAM ROOFING            4,000 S.F.                       4.20 16,800                      FP
INSTALL WIRELESS TECH HUB                   4 EA.                   550.00 2,200                        M
PAINT/TACKWALL CLASSROOMS                   4 EA.              15,700.00 62,800                      FP
NEW CASEWORK & COUNTERS CLASSROOM                 88 L.F.                   550.00 48,400                      M
REPLACE HVAC - PACKAGE UNITS                   4 EA.              12,500.00 50,000                      FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    4 CLSRM                 6,500.00 26,000                       M
ADA SIGNAGE                  18 EA.                    225.00 4,050                         ADA

-                                
SUBTOTAL 1.04 224,517                     

1.05 BUILDING B

REPAIR / REFINISH STANDING SEAM ROOFING            4,000 S.F.                       4.20 16,800                      FP
INSTALL WIRELESS TECH HUB                   4 EA.                   550.00 2,200                        M
PAINT/TACKWALL CLASSROOMS                   4 EA.              15,700.00 62,800                      FP
NEW CASEWORK & COUNTERS CLASSROOM                 88 L.F.                   550.00 48,400                      M
INSTALL THERMOSTAT / DOOR INTERFACE                   4 EA.                   550.00 2,200                        M
REPLACE HVAC - PACKAGE UNITS                   4 EA.              12,500.00 50,000                      FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    4 CLSRM                 6,500.00 26,000                       M

ADA SIGNAGE                   6 EA.                   225.00 1,350                        ADA
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            3,856 S.F.                       3.70 14,267                      HS

-                                
SUBTOTAL 1.05 224,017                     

1.06 BUILDING C - MODULAR CLASSROOMS

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT

                                                              9

FINAL DRAFT 
10/8/17



PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/06/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: MARGARET G. SCOTTEN SCHOOL GSF: 36,694                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

NEW FIRE ALARM HEAT AND SMOKE DETECTORS            6,720 S.F.                       3.70 24,864                      HS
REPAIR / REFINISH STANDING SEAM ROOFING            6,800 S.F.                       3.20 21,760                      FP
INSTALL WIRELESS TECH HUB                   7 EA.                   550.00 3,850                        M
PAINT/TACKWALL/FLOORING  CLASSROOMS                   4 EA.              15,700.00 62,800                      FP
NEW CASEWORK & COUNTERS CLASSROOM               189 L.F.                   550.00 103,950                    M
INSTALL THERMOSTAT / DOOR INTERFACE                   7 EA.                   550.00 3,850                        M
REPLACE HVAC - PACKAGE UNITS                   7 EA              11,250.00 78,750                      FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    7 CLSRM                 6,500.00 45,500                       M

ADA SIGNAGE                   7 EA.                   225.00 1,575                        ADA

SUBTOTAL 1.06 346,899                     

1.07 BUILDING D

NEW FIRE ALARM HEAT AND SMOKE DETECTORS            3,840 S.F.                       3.70 14,208                      HS
REPAIR / REFINISH STANDING SEAM ROOFING            4,000 S.F.                       3.20 12,800                      FP
INSTALL WIRELESS TECH HUB                   9 EA.                   550.00 4,950                        M
PAINT/TACKWALL/FLOORING  CLASSROOMS                   9 EA.              15,700.00 141,300                    FP
NEW CASEWORK & COUNTERS CLASSROOM                341 L.F..                    550.00 187,550                     M
INSTALL THERMOSTAT / DOOR INTERFACE                   9 EA.                   550.00 4,950                        M
REPLACE HVAC - PACKAGE UNITS                   9 EA              11,250.00 101,250                    FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    9 CLSRM                 6,500.00 58,500                       M

ADA SIGNAGE                   9 EA.                   225.00 2,025                        ADA

SUBTOTAL 1.07 527,533                     

1.08 BUILDING L

REPLACE STANDING SEAM ROOFING            6,500 S.F.                     15.09 98,085                      FP
INSTALL WIRELESS TECH HUB                   6 EA.                   550.00 3,300                        M
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            6,644 S.F.                       3.70 24,583                      HS
PAINT/TACKWALL/FLOORING  CLASSROOMS                   6 EA.              15,700.00 94,200                      FP
NEW CASEWORK & COUNTERS CLASSROOM               122 L.F.                   550.00 67,100                      M
INSTALL THERMOSTAT / DOOR INTERFACE                   9 EA.                   550.00 4,950                        M
ADA / FINISHES UPDATE STUDENT RESTROOMS                   2 L.S.              20,000.00 40,000                      ADA
ADA / FINISHES UPDATE STAFF RESTROOMS                   2 L.S.              12,000.00 24,000                      ADA
REPLACE HVAC - PACKAGE UNITS                   6 EA              12,500.00 75,000                      FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    4 CLSRM                 6,500.00 26,000                       M

ADA SIGNAGE                 22 EA.                   225.00 4,950                        ADA

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/06/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: MARGARET G. SCOTTEN SCHOOL GSF: 36,694                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

SUBTOTAL 1.08 462,168                     

1.09 NEW WING  - 9 MOD CLASRMS & RESTROOMS

CLEAR/GRUB          17,500 S.F.                       0.18 3,150                        N
CUT AND FILL (ASSUMED BALANCED)            8,750 C.Y                       2.70 23,625                      N
TREE REMOVAL                 15 EA                   950.00 14,250                      N
CONSTRUCT PERMANENT FOUNDATIONS 9                   9 EA              38,500.00 346,500                    N
PURCHASE INSTALL 9 MODULAR CLASSROOMS                   9 EA            235,000.00 2,115,000                 N
CONSTRUCT PERMANENT FOUNDATIONS RESTRMS                   1 EA              38,500.00 38,500                      N
PURCHASE INSTALL MODULAR RESTROOM BLDG                   1 EA            264,000.00 264,000                    N
NEW CLASSROOM FURNITURE (DESKS /CHAIRS)                   9 CLSRM                6,500.00 58,500                      N
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            6,644 S.F.                       3.70 24,583                      N
INSTALL THERMOSTAT / DOOR INTERFACE                   9 EA                   550.00 4,950                        N
SITE ELECTRICAL INFRASTRUCTURE L.F.                     24.33 -                               N
NEW GAS INFRASTRUCTURE               350 L.F.                     45.42 15,897                      N
EXTEND SEWER               400 L.F.                     31.43 12,572                      N
EXTEND HARDSCAPE - ASPHALT            7,500 S.F.                       4.75 35,625                      N

ADA SIGNAGE                 22 EA.                   225.00 4,950                        N

SUBTOTAL 1.09 2,962,102                  

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT
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LYMAN GILMORE MIDDLE SCHOOL 

     LYMAN GILMORE MIDDLE SCHOOL    
        

  
PROBABLE PROJECT COST BY PRIORITY 

HEALTH / 
SAFETY ADA FACILITY 

PRESERVATION MODERIZATION NEW 
IMPROVEMENT 

SUBTOTAL 245,925 462,582 2,013,417 2,812,771 4,972,403 
SOFT COST 39,348 74,013 322,147 450,043 795,584 

CONTINGENCY 24,593 46,258 201,342 281,277 497,240 
PROJECT COST 309,866 582,853 2,536,905 3,544,091 6,265,227 

          13,238,943 
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LYMAN GILMORE MIDDLE SCHOOL   

 CONSTRUCTI
ON  PROJECT 

Install new play apparatus 204,750 257,985 
Weatherproof roof of entire campus 201,653 254,083 
Modernize technology 26,822 33,796 
Modernize telecom system 232,843 293,382 
Modernize GYM to include: floor, modernize stage, kitchen, 
sound system, add storage 1,571,340 1,979,889 

Close all open legacy DSA projects - Gym ramp 90,326 113,810 
Build a new MPR in addition to existing 4,344,609 5,474,207 
Fix sidewalks for ADA compliance and deterioration 136,773 172,334 
Resurface and repair blacktops 307,014 386,838 
Beautify courtyards between wings 116,025 146,192 
New drop ceilings in not standard locations and LED flat 
panels. 423,940 534,165 

Replace swamp coolers with HVAC (NEW SPLITS & 
BARDS) 869,874 1,096,041 

Paint and update all classrooms 957,435 1,206,368 
Replace Furniture 266,175 335,381 
Identify and repair underground utilities 76,975 96,989 
Shade structure for eating area 167,895 211,548 

  12,593,006 
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: LYMAN GILMORE MIDDLE SCHOOL GSF: 58,821                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL
W/ PRORATES

2.01 SITEWORK 816,729                    1,114,836       
2.02 UNIT A-1 334,779                    456,974          
2.03 UNIT A-2 569,743                    777,700          
2.04 UNIT A-3 (MULTIPURPOSE BUILDING) 1,151,165                 1,571,340       
2.05 UNIT A-4 (LOCKER RESTOOMS) 33,803                      46,141            
2.06 UNIT B-1 348,367                    475,520          
2.07 UNIT B-2 142,650                    194,717          
2.08 UNIT C 286,353                    390,872          
2.09 UNIT D 497,771                    679,457          
2.10 UNIT E (MODULAR WING) 296,943                    405,327          
2.11 MISC. AREAS 36,340                      49,604            
2.11 NEW MULTIPURPOSE BUILDING 3,182,863                 4,344,609       

-                       
SUBTOTAL (SUBCONTRACTOR COST) 130.86                   7,697,507                  -                       

PRORATES (SUM OF PRORATES BELOW) 36.50% 47.77 2,809,590

ALAMEIDA
ARCHITECTURE

TOTAL CONSTRUCTION COSTS 178.63           

PRORATES - ITEMS
GENERAL CONDITIONS 12.00% 923,701                    
DESIGN CONTINGENCY 5.00% 384,875                    
ESCALATION -18 MONTHS 4.50% 346,388                    
GEOGRAPHIC FACTOR 5.00% 384,875                    
OVERHEAD & PROFIT 8.00% 615,801                    
BONDS 2.00% 153,950                     

-                                
SUBTOTAL 1.01 NONE PRIORITY

2.01 SITEWORK

INSTALL NEW PLAY APPARTUS W/ FIBER SOFT FALL                    1 L.S.             150,000.00 150,000                     N
RESURFACE ASPHALT PLAY AREA (OVERLAY)           53,250 S.F.                        2.65 141,113                     N
RESURFACE ASPHALT PARKING LOT (OVERLAY)          31,625 S.F.                       2.65 83,806                      FP
CONCRETE FLAT WORK REPLACEMENT - ADA -                               ADA
PARTIAL DEMOLISH (E) NON CONFORMING RAMP               800 S.F.                       7.17 5,736                        ADA
MODIFY ACCESSIBLE RAMP AT M..P. ENTRY -                               ADA
   Removal Existing Concrete/ bush down curbs               650 S.F.                       0.95 618                          ADA
   Aggregate base section               650 S.F.                       2.65 1,723                        ADA
   4" Compacted Under Concrete               650 S.F.                       3.00 1,950                        ADA
   Form, Pour, Finish               650 S.F.                     12.00 7,800                        ADA
   new retaining wall                 15 CY                1,205.51 18,083                      ADA
   new handrails               200 L.F.                   180.00 36,000                      ADA

10,507,097         

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              15
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: LYMAN GILMORE MIDDLE SCHOOL GSF: 58,821                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

NEW ACCESSIBLE RAMP SOUTH OF M.P. -                               ADA
   Removal Existing Concrete and steps            2,000 S.F.                       0.95 1,900                        ADA
   Aggregate base section            2,000 S.F.                       2.65 5,300                        ADA
   4" Compacted Under Concrete            2,000 S.F.                       3.00 6,000                        ADA
   Form, Pour, Finish            2,000 S.F.                     12.00 24,000                      ADA
   new handrails               350 L.F.                   180.00 63,000                      ADA
NEW SITE FURNISHINGS - TABLE /BENCHES                   6 EA 885    5,310                        N
NEW SHADE STRUCTURE                   1 L.S.            123,000.00 123,000                    N
DROUGHT RESISANT LANDSCAPING BTWN WINGS                   1 L.S.              85,000.00 85,000                      M
REPLACE SITE DOMESTIC WATER LINES               400 LF 58.30                   23,320                      FP
REPLACE SITE IRRIGATION WATER LINES -                               FP
INSTALL/ REPLACE ISOLATION VALVES                 10 EA 233.20                  2,332                        FP
REPLACE SITE SEWER LINES               400 L.F.                     31.43 12,572                      FP
REPLACE SITE GAS DISTRIB               400 L.F.                     45.42 18,168                      FP
REPLACE SITE ELEC. DISTRIB -                               FP

SUBTOTAL 2.01 816,729                     

2.02 UNIT A-1
-                               

REPLACE BUILT UP ROOFING                 45 SQ.                   225.00 10,080                      FP
INSTALL WIRELESS TECH HUB                   4 EA.                   550.00 2,200                        M
PAINT/TACKWALL/FLOORS  CLASSROOMS                   4 EA.              15,700.00 62,800                      FP
NEW SUSPENDED CEILING            4,480 S.F.                       1.82 8,167                        M
REPLACE LIGHTS WITH LED LIGHTS / DAYLIGHT 
SENSORS

                 48 EA                    777.00 37,296                       M

NEW CASEWORK & COUNTERS CLASSROOM                 60 L.F..                   550.00 33,000                      M
REPLACE HVAC - SPLIT SYSTEMS                   6 EA.              16,235.00 97,410                      FP
ELECTRICAL MODS FOR NEW SPLIT SYSTEMS                   6 EA.                1,500.00 9,000                        M
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    4 CLSRM                 6,500.00 26,000                       FP
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            4,480 S.F.                       3.70 16,576                      HS
ADA SIGNAGE                 10 EA.                   225.00 2,250                        FP
ADA UPGRADE TO RESTROOMS                   2 EA.              15,000.00 30,000                      FP

-                                
SUBTOTAL 2.02 334,779                     

2.03 UNIT A-2

REPLACE BUILT UP ROOFING                 48 SQ.                   225.00 10,879                      FP
INSTALL WIRELESS TECH HUB                   4 EA.                   550.00 2,200                        M
PAINT/TACKWALL/FLOORING CLASSROOMS                   3 EA.              15,700.00 47,100                      FP
PAINT/TACKWALL FLOORING LPAD RM                   1 EA.                7,850.00 7,850                        FP
PAINT/TACKWALL FLOORING MAIN OFFICE                   1 EA.              15,700.00 15,700                      FP
NEW SUSPENDED CEILING            4,835 S.F.                       1.82 8,815                        M
REPLACE LIGHTS WITH LED LIGHTS / DAYLIGHT 
SENSORS

                 54 EA                    777.00 41,958                       M

NEW CASEWORK & COUNTERS CLASSROOM/OFFICES                165 L.F..                    550.00 90,750                       M

REPLACE HVAC - SPLIT SYSTEMS                   6 EA.              16,235.00 97,410                      FP

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              16
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: LYMAN GILMORE MIDDLE SCHOOL GSF: 58,821                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

ELECTRICAL MODS FOR NEW SPLIT SYSTEMS                   6 EA.                1,500.00 9,000                        FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    4 CLSRM                 6,500.00 26,000                       M
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            4,480 S.F.                       3.70 16,576                      HS
ADA SIGNAGE                 13 EA.                   225.00 2,925                        ADA
ADA UP GRADE TO RESTROOMS                   2 EA.                5,000.00 10,000                      ADA
NEW CLOCK SPEAK PHONE SYSTEM (CAMPUS WIDE)           58,821 S.F.                        2.90 170,581                     M
NEW FIRE ALARM SYSTEM / ECC CENTER                   1 EA.              12,000.00 12,000                      HS

SUBTOTAL 2.03 569,743                     

2.04 UNIT A-3 (MULTIPURPOSE BUILDING)

NEW FIRE ALARM HEAT AND SMOKE DETECTORS            9,938 S.F.                       3.70 36,771                      HS
REPLACE M.P. FLOORING W/ SPORT SURFACE            8,520 S.F.                       9.63 82,052                      M
REPLACE  BUILT UP ROOFING                 99 SQ.                   225.00 22,361                      FP
REPLACE COPING AT BAND/CHORUS ROOF               260 L.F                       3.12 811                          FP
REPLACE GUTTER AT BAND/CHORUS ROOF                 50 L.F.                       1.09 55                            FP
INSTALL WIRELESS TECH HUB 1 EA 1 500 00 1 500 MINSTALL WIRELESS TECH HUB                   1 EA.                1,500.00 1,500                        M
INTERIOR PAINTING            9,938 G.S.F.                       2.50 24,845                      FP
STAGE EQUIPMENT (LIGHTING/SOUND RIGGING 
MODS)

            1,200 G.S.F.                    129.33 155,196                     M

MODERNIZE KITCHEN / FOOD SERVICE AREA WARM 
UP ONLY

                   1 L.S.               50,000.00 50,000                       M

ADD STORAGE               270 S.F.                   150.00 40,500                      N
BAND ROOM & CHORUS (IN SCOPE?)            3,740 S.F.                   187.00 699,380                    M
ADA SIGNAGE                 15 EA.                   225.00 3,375                        ADA
REPLACE HVAC UNITS                   2 EA.              15,000.00 30,000                      FP
ADA HANDRAIL MOD REAR RAMP                 24 L.F.                   180.00 4,320                        ADA

-                                
SUBTOTAL 2.04 1,151,165                  

2.05 UNIT A-4 (LOCKER RESTOOMS)

NEW FIRE ALARM HEAT AND SMOKE DETECTORS            3,298 S.F.                       3.70 12,203                      HS
REFINISH FLOORING W.C. AREA               400 S.F.                       3.70 1,480                        FP
INSTALL ACC SHOWER STALL                   2 EA.                5,000.00 10,000                      ADA
ADA SIGNAGE                 12 EA.                   225.00 2,700                        ADA
REPLACE  BUILT UP ROOFING                 33 SQ.                   225.00 7,421                        FP

-                                
SUBTOTAL 2.05 33,803                       

2.06 UNIT B-1

REPLACE  BUILT UP ROOFING                 67 SQ.                   225.00 15,037                      FP
INSTALL WIRELESS TECH HUB                   4 EA.                   550.00 2,200                        M
PAINT/TACKWALL/FLOORING CLASSROOMS                   3 EA.              15,700.00 47,100                      FP
NEW SUSPENDED CEILING            6,683 S.F.                       1.82 12,184                      M

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              17
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: LYMAN GILMORE MIDDLE SCHOOL GSF: 58,821                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

REPLACE LIGHTS WITH LED LIGHTS / DAYLIGHT 
SENSORS

                 67 EA                    777.00 52,059                       M

NEW CASEWORK & COUNTERS CLASSROOM                 63 L.F..                   550.00 34,650                      M
REPLACE HVAC - SPLIT SYSTEMS                   6 EA.              16,235.00 97,410                      FP
ELECTRICAL MODS FOR NEW SPLIT SYSTEMS                   6 EA.                1,500.00 9,000                        FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    3 CLSRM                 6,500.00 19,500                       M
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            6,683 S.F.                       3.70 24,727                      HS
ADA SIGNAGE                 20 EA.                   225.00 4,500                        ADA
ADA UP GRADE TO RESTROOMS                   2 EA.              15,000.00 30,000                      ADA

SUBTOTAL 2.06 348,367                     

2.07 UNIT B-2

REPLACE  BUILT UP ROOFING                 35 SQ.                   225.00 7,954                        FP
INSTALL WIRELESS TECH HUB                   4 EA.                   550.00 2,200                        M
PAINT/TACKWALL/FLOORS LIBRARY                   1 EA.              15,700.00 15,700                      FP
NEW SUSPENDED CEILING 3,535 S.F. 1.82 6,445 MNEW SUSPENDED CEILING            3,535 S.F.                       1.82 6,445                        M
REPLACE LIGHTS WITH LED LIGHTS / DAYLIGHT 
SENSORS

                 16 EA                    777.00 12,432                       M

NEW CASEWORK & COUNTERS CLASSROOM                 22 L.F..                   550.00 12,100                      M
REPLACE HVAC - SPLIT SYSTEMS                   4 EA.              16,235.00 64,940                      FP
ELECTRICAL MODS FOR NEW SPLIT SYSTEMS                   4 EA.                1,500.00 6,000                        FP
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            3,535 S.F.                       3.70 13,080                      HS
ADA SIGNAGE                   8 EA.                   225.00 1,800                        ADA

-                               

SUBTOTAL 2.07 142,650                     

2.08 UNIT C

REPLACE BUILT UP ROOFING               130 SQ.                   225.00 29,286                      FP
INSTALL WIRELESS TECH HUB                   4 EA.                   550.00 2,200                        M
PAINT/TACKWALL CLASSROOMS                   1 EA.              15,700.00 15,700                      FP
NEW CASEWORK & COUNTERS CLASSROOM                 66 L.F..                   550.00 36,300                      M
NEW SUSPENDED CEILING            8,978 S.F.                       1.82 16,368                      M
REPLACE LIGHTS WITH LED LIGHTS / DAYLIGHT 
SENSORS

                 70 EA                    777.00 54,390                       M

REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    6 CLSRM                 6,500.00 39,000                       M
NEW FIRE ALARM HEAT AND SMOKE DETECTORS          13,016 S.F.                       3.70 48,159                      ADA
ADA SIGNAGE                 22 EA.                   225.00 4,950                        ADA
ADA UP GRADE TO RESTROOMS                   2 EA.              15,000.00 30,000                      ADA
ADA UP GRADE TO RESTROOMS - STAFF                   2 EA.                5,000.00 10,000                      ADA

SUBTOTAL 2.08 286,353                     

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              18
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: LYMAN GILMORE MIDDLE SCHOOL GSF: 58,821                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

2.09 UNIT D

REPLACE BUILT UP ROOFING                 63 SQ.                   225.00 14,211                      FP
INSTALL WIRELESS TECH HUB                   6 EA.                   550.00 3,300                        M
PAINT/TACKWALL CLASSROOMS                   6 EA.              15,700.00 94,200                      FP
NEW CASEWORK & COUNTERS CLASSROOM               168 L.F..                   550.00 92,400                      M
NEW SUSPENDED CEILING            6,316 S.F.                       1.82 11,515                      M
REPLACE LIGHTS WITH LED LIGHTS / DAYLIGHT 
SENSORS

                 63 EA                    777.00 48,951                       M

REPLACE HVAC - SPLIT SYSTEMS                 10 EA.              16,235.00 162,350                    FP
ELECTRICAL MODS FOR NEW SPLIT SYSTEMS                   4 EA.                1,500.00 6,000                        FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    6 CLSRM                 6,500.00 39,000                       M
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            6,316 S.F.                       3.70 23,369                      HS
ADA SIGNAGE                 11 EA.                   225.00 2,475                        ADA

SUBTOTAL 2.09 497,771                     

2.10 UNIT E (MODULAR WING)

REPAIR / REFINISH METAL MODULAR ROOFING            6,720 S.F.                       3.20 21,504                      FP
INSTALL WIRELESS TECH HUB                   7 EA.                   550.00 3,850                        M
PAINT/TACKWALL CLASSROOMS                   7 EA.              15,700.00 109,900                    FP
NEW CASEWORK & COUNTERS CLASSROOM                 20 L.F..                   550.00 11,000                      M
REPLACE HVAC - BARDS                   7 EA.              11,250.00 78,750                      FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    7 CLSRM                 6,500.00 45,500                       M
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            6,720 S.F.                       3.70 24,864                      HS
ADA SIGNAGE                   7 EA.                   225.00 1,575                        ADA

SUBTOTAL 2.10 296,943                     

2.11 MISC. AREAS

REPLACE BU ROOFING COVERED WALKS                 40 SQ.                   225.00 9,000                        FP
NEW CONDUIT BLOCKS/SUPPORTS                 50 EA.                   185.00 9,250                        FP
PUMP BLDG BYPASS AND REMOVE DECOMMISIONED 
PUMP(S)

                   1 L.S               14,060.00 14,060                       FP

REMOVE PUMPS/ TANK & PIPING                   1 L.S                4,030.00 4,030                        FP
-                               

SUBTOTAL 2.11 36,340                       

2.11 NEW MULTIPURPOSE BUILDING

CONSTRUCT NEW M.P. BUILDING          10,000 L.S.                   318.29 3,182,863                 N

SUBTOTAL 2.11 3,182,863                  

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              19
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BELL HILL ACADEMY 

BELL HILL ACADEMY 
REPLACEMENT CAMPUS 

16,000,000 

     BELL HILL ACADEMY      
        

  

PROBABLE PROJECT COST BY PRIORITY 
HEALTH / 
SAFETY 

ADA FACILITY 
PRESERVATION 

MODERIZATION NEW 
IMPROVEMENT 

SUBTOTAL 137,541 105,173 767,670 232,051 1,929,778 
SOFT COST 22,006 16,828 122,827 37,128 308,764 

CONTINGENCY 13,754 10,517 76,767 23,205 192,978 
PROJECT COST 173,301 132,518 967,264 292,384 2,431,520 

          3,996,987 
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BELL HILL ACADEMY   

 CONSTRUCTI
ON  PROJECT 

Construct MPR 1,653,468 2,083,369 
Weatherproof roof of entire campus 106,757 134,513 
Modernize technology 24,570 30,958 
Modernize telecom system 47,200 59,473 
Construct shaded outdoor patio area in courtyard 173,935 219,158 
Repair or replace front retaining wall 15,627 19,691 
Repair or replace side retaining wall by office 59,728 75,257 
Designate and make improvements to empty lot next to 
administration building SEE CONSTRUCT MPR 

Resurface and repair blacktops 66,847 84,227 
Remove unused boiler system 5,943 7,488 
Finish retro-fit of all lights to LED  0 
Install fencing as needed  0 
Paint and update all classrooms 329,238 414,840 
Replace old HVAC Units 225,102 283,629 
Close all open legacy DSA projects  0 
Underground Utilities Replacement (Water, Sewer, Gas) 71,730 90,380 
Replace Furniture 88,725 111,794 

  3,614,777 
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: BELL HILL ACADEMY GSF: 16,276                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL
W/ PRORATES

3.01 SITEWORK 422,281                    576,413          
3.02 UNIT A 230,396                    314,491          
3.03 UNIT B 188,991                    257,973          
3.04 UNIT C 82,670                      112,845          
3.05 UNIT D 79,220                      108,135          
3.06 UNIT E 88,190                      120,379          
3.07 UNIT F (RESTROOMS) 18,685                      25,505            
3.08 UNIT G 2,200                        3,003              
3.09 NON CONFORMING MODULAR NONE NONE
3.10 NEW MULTI-PURPOSE BUILDING 1,211,332                 1,653,468       

SUBTOTAL (SUBCONTRACTOR COST) 142.78                   2,323,965                  

PRORATES (SUM OF PRORATES BELOW) 36.50% 52.12 848,247

TOTAL CONSTRUCTION COSTS 194.90             

ALAMEIDA
ARCHITECTURE

3,172,212            

PRORATES - ITEMS
GENERAL CONDITIONS 12.00% 278,876                    
DESIGN CONTINGENCY 5.00% 116,198                    
ESCALATION -18 MONTHS 4.50% 104,578                    
GEOGRAPHIC FACTOR 5.00% 116,198                    
OVERHEAD & PROFIT 8.00% 185,917                    
BONDS 2.00% 46,479                       

-                               
-                                

SUBTOTAL 1.01 NONE PRIORITY

3.01 SITEWORK

INSTALL NEW PLAY APPARTUS W/ FIBER SOFT FALL                    1 L.S.               75,000.00 75,000                       N
RESURFACE ASPHALT PLAY AREA (OVERLAY)          18,480 S.F.                       2.65 48,972                      FP
CONCRETE FLAT WORK REPLACEMENT / RAMP -                               ADA
   Removal Existing Concrete               750 S.F.                       0.95 713                          ADA
   Aggregate base section               750 SF                       2.65 1,988                        ADA
   4" Compacted Under Concrete               750 SF                       3.00 2,250                        ADA
   Form, Pour, Finish               750 SF                     12.00 9,000                        ADA
ACCESSIBLE SITE HAND RAILS               250 LF.                   180.00 45,000                      ADA
NEW SITE FURNISHINGS - TABLE /BENCHES                   5 EA 885    4,425                        N
NEW SHADE STRUCTURE                   1 L.S.            123,000.00 123,000                    N
REPLACE SITE DOMESTIC WATER LINES               400 LF 58.30                   23,320                      FP
REPLACE SITE IRRIGATION WATER LINES -                               FP
INSTALL/ REPLACE ISOLATION VALVES                   7 EA 233.20                  1,632                        FP
REPLACE SITE SEWER LINES               300 L.F.                     31.43 9,429                        FP
REPLACE SITE GAS DISTRIB               400 L.F.                     45.42 18,168                      FP
REPLACE SITE ELEC. DISTRIB -                               FP

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              23

FINAL DRAFT 
10/8/17



PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: BELL HILL ACADEMY GSF: 16,276                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

REPLACE RETAINING WALL NORTH EAST                    9 CY                 1,808.27 15,627                       HS

REPLACE RETAINING WALL SOUTH EAST                 12 CY                1,808.27 21,878                      HS
REPLACE RETAINING WALL NORTH WEST                 12 CY                1,808.27 21,878                      HS
ORNAMENTAL FENCING -                               N

-                               

SUBTOTAL 3.01 422,281                     

3.02 UNIT A
-                               

REPLACE BUILT UP ROOFING                 67 SQ.                   225.00 14,985                      FP
INSTALL WIRELESS TECH HUB                   4 EA.                   550.00 2,200                        M
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            6,660 S.F.                       3.70 24,642                      HS
REMOVE DECOMISSIONED BOILER                   1 L.S.                     4,354 4,354                        FP
PAINT/TACKWALL CLASSROOMS                   4 EA.              15,700.00 62,800                      FP
NEW CASEWORK & COUNTERS CLASSROOM                 40 L.F..                   550.00 22,000                      M
REPLACE HVAC - SPLIT SYSTEMS                   4 EA.              16,235.00 64,940                      FP
ELECTRICAL MODS FOR NEW SPLIT SYSTEMS 4 EA 1 500 00 6 000 FPELECTRICAL MODS FOR NEW SPLIT SYSTEMS                   4 EA.                1,500.00 6,000                        FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    4 CLSRM                 6,500.00 26,000                       M

ADA SIGNAGE                 11 EA.                   225.00 2,475                        ADA
-                               
-                                

SUBTOTAL 3.02 230,396                     

3.03 UNIT B

REPLACE BUILT UP ROOFING                 67 SQ.                   225.00 14,985                      FP
NEW CLOCK SPEAK PHONE SYSTEM (CAMPUS WIDE)           16,276 S.F.                        2.90 47,200                       M
INSTALL WIRELESS HUB CONTROLLER                    1 EA.                 5,500.00 5,500                         M
INSTALL WIRELESS TECH HUB                    1 EA.                 1,500.00 1,500                         M
NEW FIRE ALARM SYSTEM / ECC CENTER                   1 EA.              12,000.00 12,000                      HS
NEW FIRE ALARM HEAT AND SMOKE DETECTORS            1,280 S.F.                       3.70 4,736                        HS
REPLACE HVAC - SPLIT SYSTEMS                   2 EA.              16,235.00 32,470                      FP
ELECTRICAL MODS FOR NEW SPLIT SYSTEMS                   4 EA.                1,500.00 6,000                        FP
PAINT/TACKWALL CLASSROOMS                   4 EA.              15,700.00 62,800                      FP
ADA SIGNAGE                   8 EA.                   225.00 1,800                        ADA

-                               

SUBTOTAL 3.03 188,991                     

3.04 UNIT C

REPLACE BUILT UP ROOFING                 19 SQ.                   225.00 4,320                        FP
INSTALL WIRELESS TECH HUB                   2 EA.                   550.00 2,200                        M
NEW CASEWORK & COUNTERS CLASSROOM                 16 L.F..                   550.00 8,800                        M
REPLACE HVAC - BARDS                   2 EA.              11,250.00 22,500                      FP

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              24
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: BELL HILL ACADEMY GSF: 16,276                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    2 CLSRM                 6,500.00 13,000                       FP

PAINT/TACKWALL CLASSROOMS                   2 EA.              15,700.00 31,400                      FP
ADA SIGNAGE                   2 EA.                   225.00 450                          ADA

-                                
SUBTOTAL 3.04 82,670                       

3.05 UNIT D

REPLACE BUILT UP ROOFING                 27 SQ.                   225.00 6,120                        FP
NEW CASEWORK & COUNTERS CLASSROOM                   4 L.F..                   550.00 2,200                        M
REPLACE HVAC - BARDS                   2 EA.              11,250.00 22,500                      FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    2 CLSRM                 6,500.00 13,000                       M

PAINT/TACKWALL CLASSROOMS                   2 EA.              15,700.00 31,400                      FP
INSTALL WIRELESS TECH HUB                   2 EA.                   550.00 2,200                        M
ADA SIGNAGE                   8 EA.                   225.00 1,800                        ADA

-                               
-                                

SUBTOTAL 3.05 79,220                       

3.06 UNIT E

REPLACE W/ SINGLE PLY ROOFING            1,920 S.F.                     15.75 30,240                      FP
NEW CASEWORK & COUNTERS CLASSROOM                 36 L.F..                   550.00 19,800                      M
INSTALL WIRELESS TECH HUB                   2 EA.                   550.00 2,200                        M
REPLACE HVAC - BARDS                   2 EA.              11,250.00 22,500                      FP
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS)                    2 CLSRM                 6,500.00 13,000                       M
ADA SIGNAGE                   2 EA.                   225.00 450                          ADA

-                               

SUBTOTAL 3.06 88,190                       

3.07 UNIT F (RESTROOMS)

REPLACE W/ SINGLE PLY ROOFING               480 S.F.                     15.75 7,560                        FP
ADA UP GRADE TO RESTROOMS                   2 EA.                5,000.00 10,000                      ADA
ADA SIGNAGE                   5 EA.                   225.00 1,125                        ADA

-                               

SUBTOTAL 3.07 18,685                       

3.08 UNIT G

INSTALL WIRELESS TECH HUB                   2 EA.                   550.00 2,200                        M

SUBTOTAL 3.08 2,200                         

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              25

FINAL DRAFT 
10/8/17



PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: BELL HILL ACADEMY GSF: 16,276                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

3.09 NON CONFORMING MODULAR

REPLACE W/ SINGLE PLY ROOFING S.F.                     15.75 -                               FP
NO OTHER WORK

SUBTOTAL 3.09 NONE

3.10 NEW MULTI-PURPOSE BUILDING

EXCAVATE / REMOVE MAT'L SITE PREP -                               
    CLEAR/GRUB          10,000 S.F.                       0.18 1,800                        N
    CUT AND FILL (ASSUMED OFF HAUL 1 MILE)               296 C.Y                     25.62 7,591                        N

ADDIITIONAL RETAINING WALL                 12 CY                1,808.27 21,767                      N
CONSTRUCTION OF TWO STORY M.P. BLD'G            3,400 S.F.                   318.29 1,082,174                 N
ELEVATOR                   1 EA              98,000.00 98,000                      N

-                               
-                               

SUBTOTAL 3.10 1,211,332                  

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              26

FINAL DRAFT 
10/8/17



GRASS VALLEY CHARTER SCHOOL 

     GRASS VALLEY CHARTER SCHOOL    
        

  
PROBABLE PROJECT COST BY PRIORITY 

HEALTH / 
SAFETY ADA FACILITY 

PRESERVATION MODERIZATION NEW 
IMPROVEMENT 

SUBTOTAL 4,368 103,897 2,883,461 1,118,914 4,700,874 
SOFT COST 699 16,624 461,354 179,026 752,140 

CONTINGENCY 437 10,390 288,346 111,891 470,087 
PROJECT COST 5,504 130,910 3,633,161 1,409,831 5,923,101 

          11,102,507 
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GRASS VALLEY CHARTER SCHOOL   

 CONSTRUCTI
ON  PROJECT 

Construct Gym 4,532,979 5,711,553 
Weatherproof roof of entire campus 147,252 185,538 
Modernize technology 39,790 50,135 
Modernize telecom system 227,424 286,554 
Construct shaded outdoor patio area in courtyard 182,391 229,813 
Modernize library 88,725 111,794 
Repair or replace play structure (including curbs & softfall) 404,586 509,778 
Close all open legacy DSA projects   

Resurface and repair blacktops 164,585 207,377 
Remove unused boiler system 10,255 12,921 
Finish retro-fit of all lights to LED   

Paint and update all classrooms 1,030,575 1,298,525 
Upgrade windows to energy efficient solar attenuating dual 
panes 281,456 354,634 

Replace old HVAC units (South & North Wings and 
modulars) 1,017,254 1,281,740 

Fencing/Security (near garden)   

Underground Utilities Replacement (Water, Sewer, Gas) 170,780 215,183 
Replace Furniture 266,175 335,381 

  10,790,924 
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: GRASS VALLEY CHARTER SCHOOL GSF: 57,452                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL
W/ PRORATES

4.01 SITEWORK 743,949                    1,015,490       
4.02 SOUTH WING 1,605,242                 2,191,155       
4.03 NORTH WING 591,129                    806,890          
4.04 PORTABLES 24 & 25 97,850                      133,565          
4.05 PORTABLES 26-32 223,725                    305,385          
4.06 PRESCHOOL 39,175                      53,474            
4.07 FAMILY RESOURCE CENER -                     
4.08 NEW GYMNASIUM 3,320,863                 4,532,979       

SUBTOTAL (SUBCONTRACTOR COST) 115.26                   6,621,932                  

PRORATES (SUM OF PRORATES BELOW) 36.50% 42.07 2,417,005

TOTAL CONSTRUCTION COSTS 157.33             9,038,937            

PRORATES - ITEMS
GENERAL CONDITIONS 12 00% 794 632

ALAMEIDA
ARCHITECTURE

GENERAL CONDITIONS 12.00% 794,632                    
DESIGN CONTINGENCY 5.00% 331,097                    
ESCALATION -18 MONTHS 4.50% 297,987                    
GEOGRAPHIC FACTOR 5.00% 331,097                    
OVERHEAD & PROFIT 8.00% 529,755                    
BONDS 2.00% 132,439                     

-                                
SUBTOTAL 1.01 NONE PRIORITY

4.01 SITEWORK

DEMOLISH (E) / CONSTRUCT (N) PLAYS STRUCTURE                   1 L.S. 296,400 296,400                    FP
RESURFACE ASPHALT PLAY AREA (OVERLAY)          45,500 S.F.                       2.65 120,575                    FP
RESURFACE ASPHALT PARKING LOT (OVERLAY) -                               FP
CONCRETE RAMP AT SOUTH ENTRY W/ RAILING                 16 L.F.                   940.00 15,040                      ADA
CONCRETE RAMP AT AUDITORIM W/ RAILING                 30 L.F.                   940.00 28,200                      ADA
NEW ACCESSIBLE LIFT TO STAGE W/ CARPENTRY                   1 L.S.              25,000.00 25,000                      ADA
NEW SITE FURNISHINGS - TABLE /BENCHES                 12 EA 885    10,620                      M
NEW SHADE STRUCTURE IN COURTYARD                   1 L.S.            123,000.00 123,000                    N
REPLACE SITE DOMESTIC WATER LINES               300 LF 58.30                   17,490                      FP
FERTILIZE AND RESEED ATH. FIELD          90,000 S.F.                       0.48 43,200                      FP
REPLACE SITE IRRIGATION WATER LINES -                               FP
    Replace irrigation lines laterals up to 2 1/2" LF 6.82                     -                               FP
    Replace irrigation lines field 1 1/2 dia (Assume 25% req.) LF 13.73                    -                                FP
    Replace irrigation heads at field  50% replacement 45,000          S.F. 0.90                      40,500                       FP

REPLACE BACK FLOW PREVENTER 1                  EA 3,200.00                3,200                        HS
INSTALL/ REPLACE ISOLATION VALVES                   8 EA 233.20                  1,866                        FP
REPLACE SITE SEWER LINES               300 L.F.                     31.43 9,429                        FP
REPLACE SITE GAS DISTRIB               300 L.F.                     31.43 9,429                        FP
REPLACE SITE ELEC. DISTRIB L.F.                     45.42 -                               FP

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              30
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: GRASS VALLEY CHARTER SCHOOL GSF: 57,452                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

ORNAMENTAL FENCE L.F.                     46.12 -                               N

SUBTOTAL 4.01 743,949                     

4.02 SOUTH WING
-                               

MODERNIZE LIBRARY ROOMS            1,331 S.F.                   187.00 248,897                    M
REPLACE BUILT UP ROOFING               359 SQ.                   225.00 80,703                      FP
REPLACE SHINGLE ROOF               102 SQ.                   396.00 40,249                      FP
DRYROT ALLOWANCE           80,703 ROOF % 15% 12,105                       FP
REMOVE DECOMMISSIONED BOILER                   1 L.S.                7,512.52 7,513                        FP
REPOINT BRICK EXTERIOR            9,120 S.F.                       1.52 13,862                      FP
MASONRY WATERPROOFING FLOOD COAT            9,120 S.F.                       0.87 7,934                        FP
REPLACE WINDOWS            1,454 S.F.                   111.00 161,421                    FP
REPLACE SKYLIGHTS               128 S.F.                     95.00 12,160                      FP
NEW CASEWORK & COUNTERS CLASSROOM               165 L.F.                   550.00 90,750                      M
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS,+ 
TEACHER DESK CHAIR)

                 10 CLSRM                 6,500.00 65,000                       M
C S C )

REPLACE PACKAGE HVAC - 60 KBTU                   1 EA.              15,720.92 15,721                      FP
REPLACE PACKAGE HVAC - 80 KBTU                 14 EA.              15,720.92 220,093                    FP
PAINT/TACKWALL CLASSROOMS                 10 EA.              15,000.00 150,000                    FP
PAINT/TACKWALL LIBRARY                   1 EA.              30,000.00 30,000                      FP
NEW CASEWORK & COUNTERS LIBRARY                   1 EA.              35,000.00 35,000                      FP
REPLACE PACKAGE HVAC - 100 KBTU                 11 EA.              20,363.37 223,997                    FP
INSTALL WIRELESS HUB CONTROLLER                   1 EA.                5,500.00 5,500                        M
INSTALL WIRELESS TECH HUB                 13 EA.                   550.00 7,150                        M
NEW CLOCK SPEAK PHONE SYSTEM (CAMPUS WIDE)           57,452 S.F.                        2.90 166,611                     M
ADA SIGNAGE                 47 EA.                   225.00 10,575                      FP

-                                
SUBTOTAL 4.02 1,605,242                  

4.03 NORTH WING

REPLACE BUILT UP ROOFING               102 SQ.                   225.00 22,869                      FP
DRYROT ALLOWANCE           22,869 S.F. 15% 3,430                         FP
REPLACE WINDOWS               403 S.F.                   111.00 44,774                      FP
NEW CASEWORK & COUNTERS CLASSROOM               220 L.F.                   550.00 121,000                    M
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS,+ 
TEACHER DESK CHAIR)

                 10 CLSRM                 6,500.00 65,000                       M

REPLACE PACKAGE HVAC - 75 KBTU                   6 EA.              15,720.92 94,326                      FP
REPLACE PACKAGE HVAC - 40 KBTU                   5 EA.              15,720.92 78,605                      FP
ADA SIGNAGE                 25 EA.                   225.00 5,625                        ADA
PAINT/TACKWALL CLASSROOMS                 10 EA.              15,000.00 150,000                    FP
INSTALL WIRELESS TECH HUB                 10 EA.                   550.00 5,500                        M

SUBTOTAL 4.03 591,129                     

4.04 PORTABLES 24 & 25

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017                                                              31
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PR0JECT
MANAGEMENT CONSTRUCTION

MANAGEMENT

 
PROJECT FACILITY ASSESSMENT  - COST ESTIMATE DATE: 10/01/17

LOCATION Grass Valley California PREPARED BY: DRA
CLIENT Grass Valley Unified School District

DESCRIPTION

BUILDING: GRASS VALLEY CHARTER SCHOOL GSF: 57,452                      
OCCUPANCY: E

TYPE CONSTRUCTION: V-N
SPRINKLERED: NO

ITEM # DESCRIPTION QUANTITY UNIT COST SUBTOTAL

ALAMEIDA
ARCHITECTURE

PAINT/TACKWALL CLASSROOMS                   2 EA.              15,000.00 30,000                      FP
NEW CASEWORK & COUNTERS CLASSROOM                 48 L.F.                   550.00 26,400                      M
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS,+ 
TEACHER DESK CHAIR)

                   2 CLSRM                 6,500.00 13,000                       M

ADA SIGNAGE                   2 EA.                   225.00 450                          ADA
REPLACE BARD UNITS                   2 EA              11,250.00 22,500                      FP
INSTALL WIRELESS TECH HUB                    2 EA.                    550.00 5,500                         M
SUBTOTAL 4.04 97,850                       

4.05 PORTABLES 26-32

NEW CASEWORK & COUNTERS CLASSROOM               168 L.F.                   550.00 92,400                      M
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS,+ 
TEACHER DESK CHAIR)

                   7 CLSRM                 6,500.00 45,500                       M

INSTALL WIRELESS TECH HUB                   7 EA.                   550.00 5,500                        M
ADA SIGNAGE                   7 EA.                   225.00 1,575                        ADA
REPLACE BARD UNITS                   7 EA              11,250.00 78,750                      FP

-                               
-                               
-                                

SUBTOTAL 4.05 223,725                     

4.06 PRESCHOOL
PAINT/TACKWALL CLASSROOMS                   1 EA.              15,700.00 15,700                      FP
NEW CASEWORK & COUNTERS CLASSROOM -                               M
REPLACE CLASSROOM FURNITURE (DESKS /CHAIRS,+ 
TEACHER DESK CHAIR)

                   1 CLSRM                 6,500.00 6,500                         M

ADA SIGNAGE                   1 EA.                   225.00 225                          ADA
REPLACE BARD UNITS                   1 EA              11,250.00 11,250                      FP
INSTALL WIRELESS TECH HUB                    1 EA.                    550.00 5,500                         M
SUBTOTAL 4.06 39,175                       

4.07 FAMILY RESOURCE CENER

SUBTOTAL 4.07 NONE

4.08 NEW GYMNASIUM

CONSTRUCT NEW GYMNASIUM          10,000 L.S.                   318.29 3,182,863                 N
PARKING LOT OVERLAY          40,000 S.F.                       2.65 106,000                    N
PARKING LOT LIGHTING          40,000 S.F.                       0.80 32,000                      N

SUBTOTAL 4.08 3,320,863                  

PRIORITY LEGEND
HS = HEALTH SAFETY  ADA = ADA REQUIRED FP =  FACILITY PRESERVATION  
M = MODERNIZATION  N = NEW IMPROVEMENT 10/9/2017

FINAL DRAFT 
10/8/17




